OFFICE OF THE EXECUTIVE ENGINEER, HEMAVATHY CANAL DIVISION, GORUR.

Notification Inviting Tender dated 15th March 1971.

No 21/HCD/DB-1/TND/LB 46-50/70-71. Separate item wise sealed tenders in duplicate in the prescribed form superscribed with Name of work are invited from the registered contractors of Mysore Public Works Department of class specified in column No. 10 for the following works and will be received by the Executive Engineer, P.W.D. Hemavathy Canal Division, Gorur upto 4-00 P.M. on 16th April 1971.

Sl. No.	Name and Location of Work	Cost of Work put to Tender	Earnest Money Deposit at 2½% of Col. 3	Cost of tender Document per set.	Period for completion of work excluding mon-soon period from 15th June to 15th September.	Issue of Bank Tender Forms	Last date for receipt of completed Tender Documents	Division to which the work is attached	Class of Contractor eligible to quote.
1	2	3	4	5	6	7	8	9	10
		Rs.	Rs.	Rs.					
1	Construction of left bank canal K.M. No. 40 from CH: 45000 to 45200 M. (Earth work excavation).	1,53,839	3,346	20	8 months	13-4-71 to 15-4-71	16-4-71	Hemavathy Canal Division, Gorur	Class III and above
2	do Km. No. 46 from CH. 45300 to 45800 M.	2,31,364	5,784	20	10 months	do	do	do	Class II and above
3	do K. M. No. 47 from CH. 46250 to 46500 M.	2,50,345	6,259	20	10 months	do	do	do	do
4	do K. M. No. 48 from CH. 47000 to 47150 M.	56,639	1,416	10	5 months	do	do	do	Class III and above
5	do K. M. No. 48 from CH. 47150 to 47450 M.	4,76,068	11,902	20	12 months	do	do	do	Class II and above
6	do K. M. No 48 from CH. 47450 to 47700 M.	2,90,435	7,261	20	10 months	do	do	do	do
7	do K. M. No. 48 from CH. 47700 to 480 0 M.	4,79,983	12,000	20	12 months	do	do	do	do
8	do K. M. No. 49 from CH. 48000 to 48150 M.	4,28,515	10,713	20	12 months	do	do	do	do
9	do K. M. No. 49 from CH. 48150 to 48300 M.	4,22,264	10,557	20	12 months	do	do	do	do
10	do K. M. No. 49 from CH. 48300 to 48 00	3,20,367	8,010	20	10 months	do	do	do	do
11	do K. M. No. 49 from CH. 48500 to 48650 M.	94,484	2,363	10	8 months	do	do	do	Class III and above
12	do K. M No. 49 from CH. 48650 to 48900 M	1,90,700	4,768	20	9 months	do	do	do	do
13	do K. M. No. 49 from CH: 48900 to 49000 M.	98,441	2,465	10	8 months	do	do	do	do
14	do K. M. No. 50 from CH. 49000 to 49250 M.	1,39,766	3,495	20	8 months	do	do	do	do

B. SUBBAIAH,
Executive Engineer.

3600